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ADDENDUM NO. 2 
 
February 6, 2023 

 
TO:   Design-Build Teams 
 
FROM:  Pat Donaldson, DPW Administrator 
 

          SUBJECT: DPW PROJECT NO. 23885 
  State of Idaho Deferred Maintenance Program 
  Treasure Valley Region 1 

  
RFQ – ADDENDUM NUMBER TWO 

 
The following addendum applies to the above referenced project and is included as part of the Request 
for Qualifications (RFQ). Acknowledge this addendum within your cover letter of your 
submittal.  Please make certain to include a specific contact name and email address for future 
correspondence with the cover letter. 
 
Clarifications: 
1) Under “QUALIFICATION STATEMENT CONTENT,” modify the first paragraph of “A. 

Design-Builder Qualifications” to read: 
“Provide information relative to the Design-Builder’s size, history, experience, personnel, and 
resources available. The Design-Builder should have a demonstrated understanding of the local 
areas, state agencies and state public works statutes. Include design-build experience, experience 
with State of Idaho public agencies, existing operational campus experience, regional design and 
construction market experience, deferred maintenance experience relevant to the projects 
described herein, and other experience Design-Builder deems appropriate. Provide at least 4 
relevant projects the Design-Builder has delivered within the past 10 years and explain why 
selected.” 

2) Stipulated Sum and Agency Project List have been modified: 
a) Modify the last part of the first sentence of the CONTRACTUAL REQUIREMENTS 

section to read “…stipulated sum of $15,254,861.” 
 
 

CONTINUED ON FOLLOWING PAGE 
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b) Replace individual Agency budget allocations table with the following: 
Agency Sum of Estimate 
Dept of Admin-Capitol Mall $8,200,000  
Dept of Admin-Chinden $4,000,000  
Dept of Health & Welfare $800,000  
Dept of Labor $774,861  
Idaho State Liquor $380,000  
Idaho Public Television $1,000,000  
Idaho Dept of Lands $100,000  
Grand Total $15,254,861  

 
c) Refer to updated Appendix C – Agency Project List attached to this addendum. 

 
Attachments: 
1) Pre-Proposal Meeting Sign-In Sheet 
2) Pre-Proposal Meeting Presentation Slides 
3) Appendix C – Agency Project List 

 
END OF ADDENDUM NUMBER TWO 

 





 

 

 
 Wave 2 Design Build Services 

Informational Meeting Sign-in Sheet 
 
 
Projects: Idaho DPW – Wave 2 DB Services RFQs      Meeting: Informational Meeting 
  For DPW Solicitations: 23883, 23884, 23885, 23886, 23887, 23888      
             
Date:  February 2, 2023         Time:  10:00 A.M MST 
 
 
Attendees via MS Teams 

Name Company Email 
Joel Stobie McKinstry JoelS@mckinstry.com  

Kyle Olson Cator Ruma KOlson@catorruma.com  

Eliot Price WJA Design Collaborative eprice@wja-dc.com  

Scott Ramsey KMB Architects ScottRamsey@KMB-architects.com  

Steve Roth Architects West stever@architectswest.com  

Sam Bice Verdis sbice@verdisnw.com  

Kayla Thompson NNAC, Inc. kayla.thompson@nnacinc.com  

Brandon Turpin McAlvain brandont@mcalvain.com  

Alyssa Killmer WJA Design Collaborative akillmer@wja-dc.com  

Richard Smith Price Consulting, Inc. rsmith@priceconsulting.com  

Noel Holcomb Price Consulting, Inc. nholcomb@priceconsulting.com  

Ben Larsen Castellaw Kom Architects blarsen@ckarchitects.com 

Brent Lacy Lacy Mechanical, Inc. brent@lacyinc.com 

Karl A. Schaack Price Consulting, Inc. kschaack@priceconsulting.com  

Reece A Hewett Kenaston Corporation rhewett@kenaston.com  

 



RFQ Informational Meeting 
Design Build Services RFQs

For DPW Solicitations:
- 23883
- 23884
- 23885
- 23886
- 23887
- 23888



Program Overview
• Over $900 million deferred maintenance backlog
• First $244 million appropriated—budget allocations for each participating Agency, 

based on square footage of assets and Agency priorities
• First 3 RFQs (23880, 23881, 23882) for major universities issued – responses were 

due on 12/21/2022, selection will be presented to PBFAC for approval on 2/7/2022
• Current Open RFQs for balance of the work:  

• Robust program—Funding allocations and scope of work can change

23883 Northern Idaho Region
23884 Lewiston Region
23885 Treasure Valley 1
23886 Treasure Valley 2
23887 Twin Falls Region
23888 Southeastern Idaho Region



Design Build Services

• Stipulated sum shown in the RFQ is the approved budget for 
each Agency for the project list shown in Appendix C.

• Progressive DB approach to deliver the maximum number of 
projects possible based on Agency priority list

• Maximize Project Value--Transparent, interactive approach 
with the Agency and the Owner to balance costs with Agency 
priorities project value

• Will adjust State of Idaho DPW Standard Design Build 
Contract to meet these reqts.



A. Design Builder Qualifications

• Proposer’s Size/Depth and Experience necessary to 
deliver work as described

• Experience and knowledge of local market (subcontractor 
labor, materials and equipment)

• Design Build Experience
• Higher Education and/or Existing Operational Campus, 

as appropriate
• Fill out Appendix A



B. Team Member Qualifications

• List organizational approach including key members of 
the organization expected to accomplish the work.

• Describe qualifications and roles of each



C. Project Approach

• Level of design development needed to obtain Agency 
satisfaction and pertinent approvals and permits

• Address solutions to current market conditions 
(escalation, local market constraints, and supply chain)

• Address agency operational needs, including 
approaches to ensure ongoing operations and/or 
minimize disruptions

• Address Commissioning requirements of system 
components/improvements with existing systems



D. Project Management

• Quality Management:  Address Stakeholder needs, Life cycle costs, Agency O&M 
requirements 

• Time Management:  Including addressing timely completion, long lead items, 
seasonal/operational constraints

• Cost Management:  Approach to optimizing value by delivering the maximum amount of 
projects using an Integrated Project Delivery approach

• Campus Logistics Planning:  Approach to managing campus logistics and safe 
coordination of work within operating campus

• Obtaining Stakeholder Input:  Approach to involvement of project stakeholders and 
proactive strategies to minimize cost and/or schedule impacts.



E. Past Performance and 
F. Format

• Past Performance - Submit Appendix B – Reference 
Questionnaire per instructions provided

• Appendix B – Reference Questionnaire forms received by DPW as part of 23880, 23881, 23882 
can be used to fulfill the requirements of these open RFQs

• Appendix B – Reference Questionnaire forms can be applied to any/all of the current open 
RFQs: 23883, 23884, 23885, 23886, 23887, 23888

• Format
• Follow Proposal Outline
• Provide clear and concise responses
• Designate primary point of contact in cover letter and provide all required contact information



Addendum #2

• Will be issued early next week
• Will include:

• Minor edits to prioritized project lists, where required
• Minor edits to requirements of “Section A – Design-Builder 

Qualifications”
• Informational Meeting Sign-In Sheet
• Informational Meeting Slide Deck



Questions?



 

 

Appendix C – Agency Project List 

Agency City Scope of Work Priority Estimate 

Dept of Admin-Capitol Mall Boise Cap Mall - Replace Chillers # 1 and # 3 and DDC controls, 
retrofit # 2 with VFD 

1 $1,100,000  

Dept of Admin-Capitol Mall Boise LBJ Bldg - Replace Primary AHU and DDC controls 2 $700,000  

Dept of Admin-Capitol Mall Boise Borah Bldg-Install Geothermal and replace AHUs, and DDC 
controls  

3 $1,800,000  

Dept of Admin-Capitol Mall Boise Capitol Annex South Staircase needs repaired/replaced 4 $125,000  

Dept of Admin-Capitol Mall Boise Borah Bldg - Replace aging fire alarm systems and panels 5 $275,000  

Dept of Admin-Capitol Mall Boise JRW - HVAC - Complete System air balance and new DDC 
controls  

6 $700,000  

Dept of Admin-Capitol Mall Boise 954 Jefferson - Replace packaged Rooftop units and DDC 
controls  

7 $950,000  

Dept of Admin-Capitol Mall Boise DDC control replacements at Alex House, DPW, Library, 
Sup.Ct. , IFSOB, LSOB 

8 $525,000  

Dept of Admin-Capitol Mall Boise LBJ - Remove and replace 200KW generator, connect to geo 
production well 

9 $275,000  

Dept of Admin-Capitol Mall Boise Library Bldg. Replace unified air handler, and DDC controls 10 $475,000  

Dept of Admin-Capitol Mall Boise PTC Bldg. Replace aging Fire Alarm and monitoring  system 11 $350,000  
     

Dept of Admin-Chinden Boise Replace Roof on Cafeteria Building  1 $900,000  

Dept of Admin-Chinden Boise Replace Chiller 2-9, 2-4, and 2-2 feeding buildings 4, 6 and 7 2 $1,500,000  

Dept of Admin-Chinden Boise Replace Roof on Building 1 and Links 3 $1,600,000  
     

Idaho State Liquor Boise Fire Alarm System/Panel Upgrade 1 $300,000  
     

Dept of Labor Boise CO chiller replacement 2 $718,812  
     

Idaho Public Television Boise 
Atsc 3.0 Antenna H/V/Omni (4 way share DP tower Venture 
LLC, estimated total cost of broadband antenna 
$800k+$200K combiner/line/install)  

2 $250,000  

Idaho Public Television Boise Liquid Cooled Transmitter, Rhode & Schwarz  3 $700,000  

Idaho Public Television Boise Engineering Study by Licensed Broadcast Engineering firm; 
Cohen, Dipple, Everest 

4 $15,000  

     

Idaho Dept of Lands Boise HVAC - Boise.  3 roof mounted units, last inspection 
indicated 1-2 years left of useful life 

5 $100,000  

     

Dept of Health & Welfare Nampa SWITC, Nampa. Aspen, Pine, Birch: New boilers, piping, 
pumps, VAV's and chemical make up system.  

5 $800,000  
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POTENTIAL ADDED PROJECTS 

Idaho State Liquor Boise Replacement of Automated Storage Retreival System (ASRS) 
Roof Membrane 

2 $250,000  

Idaho Public Television Boise 
10 translators; McCall, Council, Cambridge, Cascade, 
Crouch, Grimes Pass, Idaho City, Emmett, Table Rock, 
Glenns Ferry. Broadcasting Spoke Network 

5 $260,000  

Dept of Health & Welfare Nampa 
SWITC, Nampa. Hook campus fire hydrants up to city water. 

6 $400,000  

Dept of Admin-Capitol Mall Boise Security Replacements, cameras, microkey alarm panels, 
sqawk boxes 

12 $750,000  
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